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The purpose of this amendment is to amend Solicitation No. 89303319REM000055 as described below, and incorporate the changes in the 

conformed copy of the solicitation.  All other sections of the Final RFP remain unchanged. Red-lines changes for all the sections that have 

changed will be provided. 

Amendment 0003 to Solicitation No. 89303319REM000055 

 

 

RFP Section Reference 

 

 

Final RFP/Amendment 0002 Posting Amendment 3 Posting 

Section L 

Attachment L-3 

Past Performance Reference 

Information Form 

14.   Approximate Average Annual Value the Company 

(identified in #2) is proposed to perform on SRS IMCC: 

 

Note: The total estimated annual contract value is $1.4B 

for evaluation purposes 

14.     Approximate Average Annual Value ($) the Company   

(identified in #2) is proposed to perform on SRS IMCC:  

Note: An estimated breakdown of work by PWS element over 

the ordering period is provided for information purposes. 

Offeror can further break down these elements and percentages 

based on the work scope to be performed. The total estimated 

annual contract value is $1.4B for evaluation purposes. 

C.1      Transition  ~ <1% 

C.2      Liquid Waste  ~ 70% 

C.3      Nuclear Materials Stabilization and Disposition ~ 20% 

(not anticipated to be issued prior to FY24) 

C.4 – C.14 ~ 9% 

 

Section L 

Attachment L-9  

Task Order 1: Transition, Section 

J-7 Contract Deliverables Task 

Order 1 – Transition Deliverables 

 

TO1-0030 –  Wall-to-Wall Physical Contractor Controlled 

Inventory Report 

 

Contract Section/Requirement  

 

“C.1 Contract Transition, C.7, Personal Property 

Management Program” 

TO1-0030 –  Wall-to-Wall Physical Contractor Controlled 

Inventory Report 

 

Contract Section/Requirement has been revised to: 

 

“C.1 Contract Transition, C.7, Personal Property 

Management Program” 

Section L 

Attachment L-9  

Task Order 1: Transition, Section 

J-7 Contract Deliverables Task 

Order 1 – Transition Deliverables 

 

Amendment 0002 revised the original RFP description of 

deliverable TO1-0055 to “Contractor Assurance System 

(CAS Description)”.  Deliverable TO1-0054 is entitled, 

“Initial contractor assurance system description”.  TO1-

0055 and TO-0054 are similar and thus, duplicative. 

TO1-0054 entitled, “Initial contractor assurance system 

description”, has been deleted in its entirety and the deletion 

caused a Deliverable Number change to the descending TO 

Deliverable Numbers. 
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Section L 

Attachment L-9  

Task Order 1: Transition, Section 

J-7 Contract Deliverables Task 

Order 1 – Transition Deliverables 

 

Amendment 0002 incorporated TO1-0071 entitled, 

“Weekly status reports of transition activities”.  The 

original RFP contains TO1-0002 entitled, “Transition 

Status Reports.”  TO1-0002 and TO-0054 are similar and 

thus, duplicate. 

TO1-0071 entitled, “Weekly status reports of transition 

activities”, has been deleted in its entirety and the deletion 

cause a Deliverable Number change to the descending TO 

Deliverable Numbers. 

Section L 

Attachment L-9  

Task Order 1: Transition, Section 

J-7 Contract Deliverables Task 

Order 1 – Transition Deliverables 

TO1-0077 – Deliverable “Conduct and complete a joint 

100% inventory of all assigned GFE/Personal Property 

with outgoing contractor”; and  

 

 

Contract Section/Requirement  

“C.7.1 Personal Property Management FAR 52.245-1” 

 

TO1-00775 (due to deletions above)  – Deliverable “Conduct 

and complete a joint 100% inventory of all high risk and 

sensitive property assigned GFE/Personal Property with the 

outgoing contractor”; and  

 

Contract Section/Requirement  

“C.7.1 Personal Property Management FAR 52.245-1” “C.1 

Contract Transition 


